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BID COMMITTEE REPORT 

 
Meeting Date: July 26, 2018  
Contact: Nick Kassam 

Contact No.: 604 829 2097 

 
 
 
TO: Bid Committee 

FROM: Chief Procurement Officer 
 
 
Recommendation to enter into a contract with Turn-Key Construction Inc., in relation 
to Invitation to Tender PS20180200 – VPD Forensic Processing Facility Construction. 
 
RECOMMENDATION 
The Chief Procurement Officer recommends that the Bid Committee approve the entry 
into the following contract, under the authority of the City’s Procurement Policy ADMIN-
008 (subject to final negotiations). 
 
Solicitation 
Number: PS20180200 – Invitation to Tender 

Description of 
the Goods or 
Service: 

Construction of a Forensic Processing Facility that includes partial 
demolition and renovation of a portion of VPDs existing Property 
and Forensic Storage Facility at Glen Drive, Vancouver 

Recommended 
Vendor: Turn-Key Construction Inc. 

Contract Term 
and Contract 
Value: 

The target completion date of the contract is 9 months or May 
2019. 
 
The contract price is $989,700.00 plus GST over the term of the 
contract. 
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PROCUREMENT SUMMARY 
 
Date of Issuance of ITT: May 23, 2018 
Notices Sent: Supply Chain Management sent notices to 7 proponents 
Closing Date: July 10, 2018 
Responses Received: Turn-Key Construction Inc. $ 989,700.00 
 Valley West Construction Ltd. $ 1,268,153.33 
 Olympic Projects Ltd. $ 1,048,088.00 
Department: Supply Chain Management and Real Estate and Facilities 

Management 
 
 
COMMENTS 
For the recommended contract, the following requirements have been met: 

a) The solicitation documents were publicly advertised in accordance with the 
City’s Procurement Policy ADMIN-008;  

b) The contract is proposed to be entered into with the vendor offering the best 
value, which is also the lowest-priced compliant vendor determined in 
accordance with the criteria, factors or methods previously disclosed in the 
public solicitation documents; 

c) Financial Planning & Analysis and the applicable business unit have reviewed 
and concur on the budget and recommendation;  

d) Bid Committee approval authority exists, as outlined in the City’s Procurement 
Policy ADMIN-008 due to the value being in excess of $750,000; and 

e) The Chief Procurement Officer and General Manager Real Estate and Facilities 
Management are recommended to be authorized to execute and deliver all 
legal documents on behalf of the City.  

f)   The Bid Committee approval is pre contract award, the final contract 
information may vary subject to final negations and award. 

 
 
DECISION 
The Bid Committee approved the entry into a contract in relation to the construction of 
the VPD Forensic Processing Facility with Turn-Key Construction Inc., under the 
authority of the City’s Procurement Policy ADMIN-008. 
 

  


